Legacy Systems Sustainment TO PWS Template

Legacy Systems Sustainment Task Order PWS Template

INSTRUCTIONS:

1. You must use this format for your NetCentric Legacy Systems Sustainment
Performance Work Statement

2. Save a copy of this template and modify it according to your requirements. Each
time a Legacy Systems Sustainment PWS is accomplished, make sure to
download the newest version of the PWS template at the NETCENTS-2 websites.
The language, standards, and references will be updated over time.

3. All bold italic text within brackets [ ] is instructional information specific to the
section.

4. Text not within brackets is information that you are HIGHLY ENCOURAGED to
keep in your PWS; only apply modifications, introduce additional information, or
include updates in the event that standards or instructions change, or when
deemed necessary by your specific program’s or organization’s policies.

5. Do not deviate from the format of this template. Doing so could delay the
acquisition of your services and support. Using a standard template will help the
offerors in knowing where to look for requirements and will decrease the time
required to solicit proposals for the Task Orders.

6. All citations to policies, directives, instructions, and reference material are
included in Section 8, Applicable Standards & References.

7. Before submitting your completed PWS, REMEMBER TO DELETE all instructional
text contained within brackets. It is shown here for instructional purposes only
and must not remain in the final document.
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NETCENTS-2 SOLUTIONS

Application Services — Full & Open / Small Business Companion

Legacy Systems Sustainment
Task Order Performance Work Statement (PWS)

Name:

Organization:

Address:

[physical mailing address]

EXECUTIVE SUMMARY

[Provide a short description of the work to be performed]
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NETCENTS-2 Legacy Systems Sustainment Task Order PWS
[Requesting Agency Task Order Title]

1. PURPOSE
[In this paragraph, define the overall purpose and objectives of the Task Order]
2. SCOPE

[In this paragraph, summarize the specific type(s) of support your organization/program
office is seeking and who the work supports —what organization(s) or domain(s). Do not
go into too much detail, as this will be detailed under the “requirements” paragraphs that
follow.]

3. REQUIREMENT(S)/DESCRIPTION OF SERVICE(S)

[In this paragraph, describe the broad level of service(s) required under the Task Order,
not each specific task. It should be consistent with the outcomes defined in the Services
Delivery Summary and linked to Air Force/organizational requirements. The objective is
to state, using established industry/government standards, what we need (objective), not
how we need each task accomplished (methodology). The following is a list of the
service requirements supported by the Application Services ID/IQ contract. They can be
modified as needed to meet Task Order requirement(s). To make your requirement(s)
contractually binding the PWS must state, “The Contractor shall,” for each requirement.]

The operational environment, operational test environment, and independent test environment
is assumed to be Government owned and managed, and the development environment is on
contractor facilities, and associated hardware and software is Government-Off-The-Shelf
(GOTS) with some Commercial-Off-The-Shelf (COTS) products embedded. Assume the
contractor has access to the Governments help desk tracking system. The testing equipment
and all hardware and software used at the contractor facility are assumed to be Government
furnished. The system expects one major (baseline) release per year (releasing 100% of code),
guarterly releases (modifying 10% of the code), and maintenance releases (modifying 15% of
the code) to correct identified deficiencies. For the purpose of this evaluation, the defect rate is
assumed to be zero. The following table provides system information that can be used to
address technical and pricing sub-factors.

Factor Data

Code and data complexity

Stability

Number of concurrent users

Application age

Function Points Inputs
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Factor Data

External Inputs

External Outputs

Logical Internal Files

External Interfaces

External Inquiries

Initial response time

Life expectancy

Operating system

Platform

Programming Languages

Programs

Database

COTS

Avg transactions per day

Interfaces

Upgrades

Average help desk call volume

3.1 Systems Support

The Contractor shall design, develop, test and package systems and software changes as well
as provide problem resolutions for the existing system. The Contractor shall maintain the
current baseline of the system and provide software change and problem fixes to these
baselines as required. The Contractor shall provide to the Government all developed, modified,
or converted source modules, processes, programs, scripts, operating instructions, databases,
system files, documentation, test files and test conditions used to develop each approved
systems change request. Specific tasks may include the following:

e Maintain existing legacy systems and environments IAW disciplined engineering
practices and sustain applications, databases, and interfaces in compliance with
applicable AF/DoD standards
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e Conduct software development, software security, web services development, web
services testing, smart phone or other IT device applications and testing, security layer
integration, database clean-up, data wrapping, and data conversion

e Perform system performance tuning, system re-hosting, and integration services

¢ Migrate legacy systems to an Enterprise Resource Planning (ERP) system or an existing
standard infrastructure such as the Global Combat Support System (GCSS) or DoD
Enterprise Computing Center (DECC)

o Utilize Government-Off-The-Shelf (GOTS) or approved Commercial-Off-The-Shelf
(COTS) tools for systems design and development

3.2 Help Desk Support

The Contractor shall provide continuous Help Desk Tier 1, Tier 2, and Tier 3 support 7-days a
week, 365-days a year. The Contractor shall provide patch management support for multiple
software versions, providing technical assistance, training, warranty, and maintenance, for
reporting deficiencies in software and hardware. The Contractor shall provide methods for
responding to customer requests and order processing. The Contractor shall use deficiency
reporting tools and establish methods for resolving and closing deficiency reports. The
Contractor shall monitor discrepancy reports, provide performance improvement
recommendations, identify environmental changes and changes in Government equipment or
regulations and make the recommended performance improvement, environmental, or
equipment changes as requested by the Government.

Definitions:
e Tier 1 — Basic application software and/or hardware support
e Tier 2 — More complex support on application software and/or hardware

o Tier 3 — Usually subject matter experts, support on complex hardware and OS software
issues

3.3 [Next Requirement]

4. ENGINEERING REQUIREMENTS
4.1 Systems Engineering

[Insert additional MAJCOM or organization SEP policy, requirements or guidelines.
Include any special SEP instruction for Top Secret/TS SCI systems or applications.]

The contractor shall employ disciplined systems engineering processes including, but not limited
to, requirements development, technical management and control, system/software design and
architecture, integrated risk management, configuration management, data management, and
test, evaluation, verification and validation practices throughout the period of performance of
task orders in accordance with AFI 63-1201, Life Cycle Systems Engineering. If applicable, the
contractor shall follow and refer to the Air Force Program Executive Office (AFPEO) Business
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Enterprise Systems (BES) Systems Engineering Process (SEP) website for common plans,
procedures, checklists, forms, and templates that support system life cycle management and
systems engineering processes as it applies to Defense Acquisition, Technology, and Logistics
tailored to Capability Maturity Model Integrated (CMMI) disciplines, or be able to demonstrate
comparable processes and artifacts.

The contractor shall develop solutions that employ principles of open technology development
and a modular open systems architecture for hardware and software as described in the DoD
Open Technology Development Guidebook and Net-Centric Enterprise Solutions for
Interoperability (NESI) body of knowledge. The contractor's systems engineering plan and
design activities shall also adhere to the DoD Information Sharing and Net-Centric Strategies
published by the DoD CIO, and the engineering body of knowledge and lessons-learned
accumulated in NESI.

All services provided under this Task Order shall function and be in compliance with the Federal
Desktop Core Configuration (FDCC), Information Assurance guidelines, and Security Technical
Implementation Guides (STIGs) for systems and applications. Services for Top Secret and/or
TS SCI systems and applications will be in compliance with standards, policies and guidelines
identified in the task order.

4.2 Architecture and System Design

The contractor shall support the design and development of systems and applications and their
integration into the overarching enterprise architecture. The contractor shall provide all required
design and development documents, and supporting architectural documentation in compliance
with Department of Defense Architectural Framework (DoDAF) Enterprise Architecture
guidance, or other frameworks as identified in the task order.

4.3 Configuration Management

The contractor shall accomplish Configuration Management (CM) activities as described in the
task order. CM activities include baseline identification, change control, status accounting, and
auditing.

4.4 Testing
[Insert additional test requirements for Top Secret/TS SCI systems or applications]

The contractor shall conduct rapid testing and deployment of Core Data Services and
Aggregation and Presentation Layer Services using distributed testing environments. The
contractor shall develop dynamic testing environments to support C&A and functional testing.
The contractor shall perform testing of Top Secret and/or TS SCI systems and applications IAW
standards, policies and guidelines identified in the task order.

4.4.1 Test Lab

When requested and specified in the task order, the contractor shall establish and maintain a
system integrated test lab that is capable of supporting a full range of integration test activities
for both the currently fielded system as well as maintenance/modernization releases. The
currently fielded system includes the most current version and up to three previous versions for
products that have not yet been declared ‘end of life.” The contractor shall support test activities
in areas which include, but are not limited to, product testing (regression testing and new
capability testing), operational scenarios (real world simulation testing considering system
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topology and concept of operation, disaster recovery, clustering, and load balancing), stress and
longevity (throughput, speed of service, and duration), interoperability, security (VPN, Firewall,
security configuration of products and operating systems, and CAC Middleware testing),
usability, transition (upgrade paths), and packaging/installation.

4.4.2 Product/System Integration Testing

The contractor shall perform testing and inspections of all system services to ensure the
technical adequacy and accuracy of all work, including reports and other documents required in
support of that work. The contractor shall conduct on-site testing when requested. When
specified by the Government, the contractor shall participate with the Government in testing the
complete system or application which may include premise equipment, distribution systems or
any additional telecommunications equipment or operating support systems identified in the task
order. After appropriate corrective action has been taken, all tests including those previously
completed related to the failed test and the corrective action shall be repeated and successfully
completed prior to Government acceptance. Pre-cutover audits will consist of verification of all
testing completed by the contractor such that the system is deemed ready for functional cutover.
As part of this audit, any engineered changes or approved waivers applicable to the installation
will be reviewed and agreed upon between the contractor and the Government. Post-cutover
audits will verify that all post-cutover acceptance testing has been performed satisfactorily IAW
the standard practices and identify those tests, if any, which have not been successfully
completed and must be re-tested prior to acceptance. Testing shall be performed in two steps:
operational testing, then system acceptance testing. The contractor shall provide a logical test
process that minimizes interruptions and avoids sustained downtime and presents a
contingency procedure to be implemented in the event of systems failure during testing.

4.4.3 Simulated Operational Testing

The contractor shall conduct testing ranging from data entry and display at the user level
combined with system loading to represent a fully operational system. The contractor shall
accomplish operational testing IAW the Government-approved test plan as specified in the task
order. The plan shall consist of a program of tests, inspections and demonstrations to verify
compliance with the requirements of this Task Order. The contractor shall document test results
in the test report(s). The contractor shall furnish all test equipment and personnel required to
conduct operational testing. During the installation/test phase, the Government reserves the
right to perform any of the contractor performed inspections and tests to assure solutions
conform to prescribed requirements. The contractor shall be responsible for documenting
deficiencies and tracking them until they are resolved. The Government will not be expensed for
correcting deficiencies that were the direct result of the contractor’s mistakes.

4.4.4 Acceptance Testing

The contractor shall provide on-site support during the acceptance-testing period. Acceptance
testing shall be initiated upon acceptance of the operational test report and approval of the
acceptance test plan. If a phased installation concept is approved in the Systems Installation
Specification Plan (SISP), acceptance shall be based on the increments installed IAW the SISP.
This on-site support shall be identified in the acceptance test plan.

4.4.5 System Performance Testing

[Establish system or application availability and performance parameters, thresholds
and/or incentives]
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The contractor shall provide system performance testing. The acceptance test will end when the
system or application has maintained the site-specific availability rate specified in the task order.
In the event the system or application does not meet the availability rate, the acceptance testing
shall continue on a day-by-day basis until the availability rate is met. In the event the system or
application has not met the availability rate after 60 calendar days, the Government reserves the
right to require replacement of the component(s) adversely affecting the availability rate at no
additional cost.

4.5 Information Assurance
[Modify Information Assurance requirements as they relate to a system or application.]

The contractor shall ensure that all system or application deliverables meet the requirements of
DoD and AF Information Assurance (lA) policy. Furthermore, the contractor shall ensure that
personnel performing IA activities obtain, and remain current with, required technical and/or
management certifications.

4.5.1 System IA

For those solutions that will not inherit existing network security controls, and thus integrate an
entirely new application system consisting of a combination of hardware, firmware and software,
system security assurance is required at all layers of the TCP/IP DoD Model. The contractor
shall ensure that all system deliverables comply with DoD and AF IA policy, specifically DoDI
8500.2, Information Assurance Implementation, and AFI 33-200, Information Assurance
Management. To ensure that 1A policy is implemented correctly on systems, contractors shall
ensure compliance with DoD and AF Certification & Accreditation policy, specifically DoDI
8510.01, DoD Information Assurance Certification and Accreditation Process (DIACAP), and
AFI 33-210, Air Force Certification and Accreditation Process (AFCAP). The contractor shall
also support activities and meet the requirements of DoDI 8520.02, Public Key Infrastructure
(PKl) and Public Key (PK) Enabling, in order to achieve standardized, PKI-supported
capabilities for biometrics, digital signatures, encryption, identification and authentication.

4.5.2 Application 1A

For those solutions that will be deployed to Infrastructure as a Service (laaS), Platform as a
Service (PaaS) or similar environments, and thus inherit existing network security controls,
application security assurance is required at the Application layer of the TCP/IP DoD Model.
The contractor shall ensure that all application deliverables adhere to Public Law 111-383,
which states the general need for software assurance. Specifically, the contractor shall ensure
that all application deliverables comply with Defense Information Systems Agency (DISA)
Application Security Development Security Technical Implementation Guide (STIG), which
includes the need for source code scanning to mitigate vulnerabilities associated with SQL
injections, cross-site scripting, and buffer overflows. The contractor shall also support activities
and meet the requirements of DoDI 8520.02, Public Key Infrastructure (PKI) and Public Key
(PK) Enabling, in order to achieve standardized, PKI-supported capabilities for biometrics,
digital signatures, encryption, identification and authentication.

4.5.3 Personnel IA

Personnel performing Information Assurance (IA) activities are required to obtain, and remain
current with, technical and/or management certifications to ensure compliance with DoD
8570.01-M, Information Assurance Workforce Improvement Program, 19 December 2005 (with
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all current changes), and as stipulated in Section H, Clause H101 of the overarching Application
Services RFP.

5. CONTRACTUAL REQUIREMENTS

[This section is here to capture all the requirements that do not logically fit or are not
specifically covered in any of the other sections. Modify as needed to meet your
requirement. This section may include such things as required physical security,
emergency or special events, environmental or hazardous requirements, security
requirements, and specific training requirements. Modify each section 1AW your
requirements. Delete those that do not apply.]

5.1 Contractors Use of NETCENTS-2 Products Contract

The contractor shall obtain all products and associated peripheral equipment required by each
individual task order from the NETCENTS-2 Products contract as stipulated in Section H Clause
HO098 of the overarching Application Services RFP.

5.2 Place of Performance

[The place of performance will be desighated in each TO. Work shall be performed at
either the customer (Government) or contractor site. Travel to other Government or
contractor facilities may be required and will be specified in each TO. Exercise and
deployment support will be identified in applicable TOs.]

5.3 Normal Hours of Operation

[Identify customer specific hours that are applicable to this Task Order, i.e. 7-4, 8-5, 24 x
7 x 365. Sample language is provided below.]

The average workweek is 40 hours. The average workday is 8 hours and the window in which
those 8 hours may be scheduled is between 6:00 AM and 6:00 PM, Monday through Friday or
as specified in the TO, except for days listed in Clause G021, Contract Holidays, in the
overarching ID/IQ contract. Billable hours are limited to the performance of services as defined
in the TO. Government surveillance of contractor performance is required to give reasonable
assurance that efficient methods and effective cost controls are being used. Work in excess of
the standard 40 hour work week requires prior written approval by the Quality Assurance
Personnel (QAP).

5.4 Government Furnished Property

[Identify any GFE and/or GFI, and any limitations that will be provided to the contractor.
For GFE, provide serial numbers and all identifying information. (Note: If GFE is a
sizable list, indicate for example, “50 PC Pentium IVs,” and state that serial numbers will
be provided at Task Order award, along with location and delivery method.) For GFlI, list
by document number and title, date, etc. Include standards, specifications, and other
reference material required to perform the Task Order. Include any facilities the
Government may need to provide to contractor personnel for project performance.
Sample language is provided below.]

When the Task Order requires the contractor to work in a Government facility, the Government
will furnish or make available working space, network access, and equipment to include:
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¢ Windows PC with Microsoft Office Suite (Outlook, Word, Excel, PowerPoint, etc.)
Telephone (local/long distance calls authorized as dictated by Task Order performance
requirements)

o Facsimile
Copier

e Printer

Copies of required Government furnished materials cited in the solicitation, PWS, DD Form 254,
and/or in the Task Order will be provided to the contractor in hard copy or soft copy. All
materials will remain the property of the Government and will be returned to the responsible
Government QAP upon request or at the end of the Task Order period of performance.

Equipment purchased by the contractor with the approval of the Government and directly
charged to this Task Order shall be considered government owned-contractor operated
equipment. The contractor shall conduct a joint inventory and turn in this equipment to the COR
upon request or completion of the Task Order.

5.5 Billable Hours
[Modify as required for Task Order requirements. Sample language is provided below.]

In order for man-hours to be billed, deliverable services must have been performed in direct
support of a requirement in the TO PWS. In the course of business, situations may arise where
Government facilities may not be available for performance of the TO requirements (i.e., base
closure due to weather, Force Protection conditions, etc.). When the base is officially closed no
contractor services will be provided and no charges will be incurred and/or billed to any TO.
There may also be occasions when support contractors are invited to participate in morale and
recreational activities (i.e., holiday parties, golf outings, sports days and other various social
events). Contractor employees shall not be directed to attend such events by the Government.
Since a contract employee is not a government employee, the contract employee cannot be
granted the same duty time activities as Government employees. Patrticipation in such events is
not billable to the TO and contractor employee participation should be IAW the employees,
company’s policies and compensation system.

5.6 Non-Personal Services
[Modify as required for Task Order requirements. Sample language is provided below.]

The Government will neither supervise contractor employees nor control the method by which
the contractor performs the required tasks. Under no circumstances shall the Government
assign tasks to, or prepare work schedules for, individual contractor employees. It shall be the
responsibility of the contractor to manage its employees and to guard against any actions that
are of the nature of personal services, or give the perception of personal services. If the
contractor feels that any actions constitute, or are perceived to constitute personal services, it
shall be the contractor’s responsibility to notify the Task Order (TO) Contracting Officers CO
immediately. These services shall not be used to perform work of a policy/decision making or
management nature, i.e., inherently Governmental functions. All decisions relative to programs
supported by the contractor shall be the sole responsibility of the Government. These operating
procedures may be superseded by Theater Commander’s direction during deployments.

5.7 Contractor Identification

[Modify as required for Task Order requirements. Sample language is provided below.]
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All contractor/subcontractor personnel shall be required to wear AF-approved or provided
picture identification badges so as to distinguish themselves from Government employees.
When conversing with Government personnel during business meetings, over the telephone or
via electronic mail, contractor/subcontractor personnel shall identify themselves as such to
avoid situations arising where sensitive topics might be better discussed solely between
Government employees. Contractors/subcontractors shall identify themselves on any
attendance sheet or any coordination documents they may review. Electronic mail signature
blocks shall identify their company affiliation. Where practicable, contractor/subcontractors
occupying collocated space with their Government program customer should identify their work
space area with their name and company affiliation. Refer to Clause H063 of the overarching
ID/IQ contract for specific guidance.

5.8 Performance Reporting

The contractor’s performance will be monitored by the Government and reported in Contractor
Performance Assessment Reporting (CPARs). Performance standards shall include the
contractor’s ability to provide or satisfy the following:

¢ Provide quality products, incidentals, and customer support

o Meet customer’s agreed-upon timelines for scheduled delivery of items, warranty, and/or
incidental services: Emergency/critical, Maintenance/Warranty — 24 x 7 x 365, and
remote OCONUS, OCONUS vs. CONUS response times

¢ Timely and accurate reports

o Responsive proposals

e Configuration assistance as identified in each delivery order
5.9 Program Management / Project Management

The contractor shall identify a Program Manager or a Project Manager who shall be the primary
representative responsible for all work awarded under this task order, participating in
Program/Project Management Reviews and ensuring all standards referenced herein are
adhered to.

5.9.1 Services Delivery Summary

Reference Section 6, Services Delivery Summary, of this Task Order PWS for specific
performance objectives.

The contractor’s performance at the contract level will be assessed quarterly by a process that
measures success towards achieving defined performance objectives. The Services Delivery
Summary will be in accordance with AFI 63-124, Performance Based Services Acquisition and
FAR Subpart 37.6, Performance-Based Acquisition.

5.9.2 Task Order Management

The contractor shall establish and provide a qualified workforce capable of performing the
required tasks. The workforce may include a project/task order manager who will oversee all
aspects of the task order. The contractor shall use key performance parameters to monitor work
performance, measure results, ensure delivery of contracted product deliverables and solutions,
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support management and decision-making and facilitate communications. The contractor shall
identify risks, resolve problems and verify effectiveness of corrective actions. The contractor
shall institute and maintain a process that ensures problems and action items discussed with
the Government are tracked through resolution and shall provide timely status reporting. Results
of contractor actions taken to improve performance shall be tracked, and lessons learned
incorporated into applicable processes. The contractor shall establish and maintain a
documented set of disciplined, mature, and continuously improving processes for administering
all contract and Task Order efforts with an emphasis on cost-efficiency, schedule, performance,
responsiveness, and consistently high-quality delivery. The contractor shall provide transition
plans as required.

5.9.3 Documentation and Data Management

The contractor shall establish, maintain, and administer an integrated data management system
for collection, control, publishing, and delivery of all program documents. The data management
system shall include but not be limited to the following types of documents: CDRLs, White
Papers, Status Reports, Audit Reports, Agendas, Presentation Materials, Minutes, Contract
Letters, and Task Order Proposals. The contractor shall provide the Government with electronic
access to this data, including access to printable reports.

5.9.4 Records, Files, and Documents

All physical records, files, documents, and work papers, provided and/or generated by the
Government and/or generated for the Government in performance of this PWS, maintained by
the contractor which are to be transferred or released to the Government or successor
contractor, shall become and remain Government property and shall be maintained and
disposed of IAW AFMAN 33-363, Management of Records; AFl 33-364, Records Disposition —
Procedures and Responsibilities; the Federal Acquisition Regulation, and/or the Defense
Federal Acquisition Regulation Supplement, as applicable. Nothing in this section alters the
rights of the Government or the contractor with respect to patents, data rights, copyrights, or any
other intellectual property or proprietary information as set forth in any other part of this PWS or
the Application Services contract of which this PWS is a part (including all clauses that are or
shall be included or incorporated by reference into that contract).

5.9.5 Security

Individuals performing work under these task orders shall comply with applicable program
security requirements as stated in the task order. NETCENTS-2 will support the following levels
of security: Unclassified; Unclassified, But Sensitive; Secret (S); Secret Sensitive
Compartmented Information (S/SCI); Top Secret (TS); and Top Secret Sensitive
Compartmented Information (TS/SCI).

Task orders may require personnel security clearances up to and including Top Secret, and
may require all employees to be United States citizens. The security clearance requirements will
depend on the security level required by the proposed task order. The task orders may also
require access to sensitive compartmented information (SCI) for which SCI eligibility will be
required. Contractors shall be able to obtain adequate security clearances prior to performing
services under the task order. The Contract Security Classification Specification (DD Form 254)
will be at the basic contract and task order level and will encompass all security requirements.
All contractors located on military installations shall also comply with Operations Security
(OPSEC) requirements as set forth in DoD Directive 5205.02, Operations Security Program and
AFl 10-701, Operations Security. In accordance with DoD 5200.2-R, Personnel Security
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Program (Jan 87), DoD military, civilian, consultants, and contractor personnel using
unclassified automated information systems, including e-mail, shall have, at a minimum, a
completed favorable National Agency Check plus Written Inquiries (NACI).

The types of Personnel Security Investigations (PSI) required for the contractor vary in scope of
investigative effort depending upon requirements of the Government and/or conditions of the
Task Order. In cases where access to systems such as e-mail is a requirement of the
Government, application/cost for the PSI shall be the responsibility of the Government. In cases
where access to systems is as a condition of the Task Order, application/cost for the
appropriate PSI shall be the responsibility of the contractor. In such instances, the contractor
shall diligently pursue obtaining the appropriate PSI for its employees prior to assigning them to
work any active task order. Acquisition planning must consider Anti-Terrorism (AT) measures
when the effort to be contracted could affect the security of operating forces (particularly in-
transit forces), information systems and communications systems IAW DoD Instructions
2000.16 Anti Terrorism Standards.

5.9.5.1 Transmission of Classified Material

The contractor shall transmit and deliver classified material/reports IAW the National Industrial
Security Program Operating Manual (DoD 5220.22-M). These requirements shall be
accomplished as specified in the Task/Delivery Order.

5.9.5.2 Protection of System Data
[Modify as required for Task Order requirements. Sample language is provided below.]

Unless otherwise stated in the task order, the contractor shall protect system design-related
documents and operational data whether in written form or in electronic form via a network in
accordance with all applicable policies and procedures for such data, including DoD Regulation
5400.7-R and DoD Manual 5200.01(vl-v4) to include latest changes, and applicable
service/agency/ combatant command policies and procedures. The contractor shall protect
system design related documents and operational data at least to the level provided by Secure
Sockets Layer (SSL)/Transport Security Layer (TSL)-protected web site connections with
certificate and or user ID/password-based access controls. In either case, the certificates used
by the Contractor for these protections shall be DoD or IC approved Public Key Infrastructure
(PKI) certificates issued by a DoD or IC approved External Certification Authority (ECA) and
shall make use of at least 128-bit encryption.

5.9.5.3 System and Network Authorization Access Requests
[Modify as required for Task Order requirements. Sample language is provided below.]

For Contractor personnel who require access to DoD, DISA, or Air Force computing equipment
or networks, the Contractor shall have the employee, prime or subcontracted, sign and submit a
System Authorization Access Report (SAAR), DD Form 2875.

5.9.6 Travel

The contractor shall coordinate specific travel arrangements with the individual Contracting
Officer or Contracting Officer's Representative to obtain advance, written approval for the travel
about to be conducted. The contractor’s request for travel shall be in writing and contain the
dates, locations and estimated costs of the travel in accordance with the basic contract clause
HO047.
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If any travel arrangements cause additional costs to the task order that exceed those previously
negotiated, written approval by CO is required, prior to undertaking such travel. Costs
associated with contractor travel shall be in accordance with FAR Part 31.205-46, Travel Costs.
The contractor shall travel using the lower cost mode transportation commensurate with the
mission requirements. When necessary to use air travel, the contractor shall use the tourist
class, economy class, or similar accommodations to the extent they are available and
commensurate with the mission requirements. Travel will be reimbursed on a cost reimbursable
basis; no profit or fee will be paid.

5.9.7 Other Direct Cost (ODC)

The contractor shall identify ODC and miscellaneous items as specified in each task order. No
profit or fee will be added; however, DCAA approved burden rates are authorized.

5.10 Training

Contractor personnel are required to possess the skills necessary to support their company’s
minimum requirements of the labor category under which they are performing. Training
necessary to meet minimum requirements will not be paid for by the Government or charged to
TOs by contractors.

5.10.1 Mission-Unique Training

In situations where the Government organization being supported requires some unique level of
support because of program/mission-unique needs, then the contractor may directly charge the
TO on a cost reimbursable basis. Unique training required for successful support must be
specifically authorized by the TO CO. Labor expenses and travel related expenses may be
allowed to be billed on a cost reimbursement basis. Tuition/Registration/Book fees (costs) may
also be recoverable on a cost reimbursable basis if specifically authorized by the TO CO. The
agency requiring the unique support must document the TO file with a signed memorandum that
such contemplated labor, travel, and costs to be reimbursed by the Government are mission
essential and in direct support of unique or special requirements to support the billing of such
costs against the TO.

5.10.2 Other Government-Provided Training

The contractor's employees may participate in other Government provided training, on a non-
discriminatory basis as among contractors, under the following circumstances:

(1) The contractor employees’ participation is on a space-available basis,

(2) The contractor employees’ participation does not negatively impact performance of this task
order,

(3) The Government incurs no additional cost in providing the training due to the contractor
employees’ participation, and

(4) Man-hours spent due to the contractor employees’ participation in such training are not
invoiced to the task order

5.11 Data Rights and Non-Commercial Computer Software

In order to implement the provisions at DFARS 252.227-7013(b) and (e) and DFARS 252.227-
7014(b) and (e) and DFARS 252.227-7017, the Contractor shall disclose to the ordering
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Contracting Officer and ordering office in any proposal for a task order, or after award of a task
order if not previously disclosed in the proposal, any technical data or non-commercial computer
software and computer software/source code documentation developed exclusively at
government expense in performance of the task order. This disclosure shall be made whether or
not an express requirement for the disclosure is included or not included in the PWS or
solicitation for the order. The disclosure shall indicate the rights asserted in the technical data
and non-commercial computer software by the Contractor and rights that would be acquired by
the government if the data or non-commercial software was required to be delivered under the
task order and its CDRL requirements and any cost/price associated with delivery. This
disclosure requirement also applies to segregable routines of non-commercial software that may
be developed exclusively at Government expense to integrate Commercial Software
components or applications provided under a commercial software license or developed to
enable Commercial Software to meet requirements of the Task Order. This disclosure obligation
shall apply to technical data and non-commercial computer software developed exclusively at
Government expense by subcontractors under any Task Order. Performance of this disclosure
requirement shall be considered a material performance requirement of any task order under
which such technical data or non-commercial computer software is developed exclusively at
Government expense.

5.12 COTS Manuals and Supplemental Data

The contractor shall provide documentation for all systems services delivered under this Task
Order. The contractor shall provide COTS manuals, supplemental data for COTS manuals, and
documentation IAW best commercial practices (i.e. CD-ROM, etc.). This documentation shall
include users’ manuals, operators’ manuals, maintenance manuals, and network and
application interfaces if specified in the task order.

5.13 Enterprise Software Initiative

In situations where the purchase of new COTS software is needed to satisfy the requirements of
a particular task order, the contractor shall use available existing enterprise licenses. If
enterprise licenses are unavailable, then products will be obtained via the DoD Enterprise
Software Initiative (ESI) Blanket Purchase Agreements (BPAS). If products are unavailable from
ESI, then products will be acquired through the NETCENTS-2 Products contract. The updated
listing of COTS software available from DoD ESI sources can be viewed on the web at
http://www.esi.mil.

5.14 Software License Management

When required at the task order level, the contractor shall provide maintenance and support to
control the entire asset life-cycle, from procurement to retirement, which includes applications,
license agreements as well as software upgrades. The contractor shall provide asset inventory
and services that track the financial aspects of an asset to include cost and depreciation,
contract management, leases, maintenance agreements and service contracts. The contractor
shall provide support summary information to include the general terms and conditions, benefits,
strategic and tactical directions, license ordering information, internal billing process, pricing and
deployment and support of the products included in the agreement. The contractor shall support
common practices for ordering assets, tracking orders and assets, and tagging the assets. The
contractor shall support application installation, operations, customer support, training,
maintenance, sustainment and configuration control, to include the procurement of supporting
software licenses.
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5.15 Transition and Decommissioning Plans

The contractor shall create transition and decommissioning plans that accommodate all of the
non-authoritative data sources (non-ADS) interfaces and ensure that necessary capabilities are
delivered using approved ADSs.

5.16 Prototypes

The contractor shall develop prototypes as required in task orders. The contractor shall operate
and maintain prototype applications, models and databases to determine optimal solutions for
integration concepts and problems integral to the integration process. The contractor shall
develop schedules and implementation plans with definable deliverables, including parallel
operations where required, identification of technical approaches, and a description of
anticipated prototype results.

5.17 Section 508 of the Rehabilitation Act

The Contractor shall meet the requirements of the Access Board’s regulations at 36 CFR Part
1194, particularly 1194.22, which implements Section 508 of the Rehabilitation Act of 1973, as
amended. Section 508 (as amended) of the Rehabilitation Act of 1973 (20 U.S.C. 794d)
established comprehensive requirements to ensure: (1) Federal employees with disabilities are
able to use information technology to do their jobs, and (2) members of the public with
disabilities who are seeking information from Federal sources will be able to use information
technology to access the information on an equal footing with people who do not have
disabilities.

5.18 Performance of Services During Crisis Declared by the President of the United
States, the Secretary of Defense, or Overseas Combatant Commander

The performance of these services may be considered mission essential during time of crisis.
Should a crisis be declared by the Secretary of Defense, the TO CO or representative will
verbally advise the contractor of the revised requirements, followed by written direction. When a
crisis is declared, all services identified in this PWS are considered critical services during a
crisis. The contractor shall continue providing service to ESC 24 hours a day until the crisis is
over. The contractor shall ensure enough skilled personnel are available during a crisis for any
operational emergency. A crisis management plan shall be submitted IAW A-TE-3, AO4. The
contractor will be notified by the Contracting Officer should a crisis be declared affecting needed
Contractor support. Also, it must include the Performance of Service During Crisis language
spelled out in AFI 63-124 paragraph 2.7.1. This requires the PWS to identify services
determined essential during a crisis situation in accordance with DODI 3020.37. The statement
is to be used is “The FC/FD has determined that this requirement is/is not Mission
Essential (M-E) in_accordance with DoDI 3020.37.” (NOTE: Remember only the FC/FD
(not the MFT) can make this determination and read DoDI 3020.37 regarding the required
plan if the contractor is determined mission essential.)

5.19 Anthrax Information:

IF_ APPLICABLE, include the following statement: “In accordance with the Air Force Anthrax
Vaccine Immunization Program (AVIP), 18 Jan 2007, any Mission Essential contractor
personnel performing work in the CENTCOM AOR or Korea for greater than 15 consecutive
days are required to obtain the Anthrax vaccination.”

5.20 Electronic Ordering Process



Legacy Systems Sustainment TO PWS Template

[This is a living document, future updates may require PWS tailoring.]

Task orders will be procured using Requests for Proposals (RFPs) processed through a means
specified at the time of task order procurement.

5.21 Incentives

[Incentives should be used to encourage better quality performance and may be either
positive, negative or a combination of both; however, they do not need to be present in
every performance-based Task Order as an additional fee structure. In a fixed price Task
Order, the incentives would be embodied in the pricing and the contractor could either
maximize profit through effective performance or have payments reduced because of
failure to meet the performance standard.

Positive Incentives - Actions to take if the work exceeds the standards;
Negative Incentives - Actions to take if work does not meet standards;

The definitions of standard performance, maximum positive and negative performance
incentives, and the units of measurement should be documented here. They will vary
from Task Order to Task Order and are subject to discussion during a source selection.
It is necessary to balance value to the Government and meaningful incentives to the
contractor. Incentives should correlate with results. Follow-up is necessary to ensure
that desired results are realized, i.e., ensuring that incentives actually encourage good
performance and discourage unsatisfactory performance.]

6. SERVICES DELIVERY SUMMARY

[Modify to fit the services being required of this Task Order. Make sure the services
required have measurable outcomes.]

Performance Requirements Performance Threshold Monitoring Method
APPLICATION AVAILABILITY

Unscheduled application downtime Customer meets application availability thresholds; QAE monthly review of
Equal or fewer than 61.2 hours system metrics

Unscheduled application downtime Customer exceeds application availability QAE monthly review of
thresholds; Equal or fewer than 26.2 hours system metrics

Unscheduled application downtime Customer exemplifies application availability QAE monthly review of
thresholds; Equal or fewer than 4.4 hours system metrics

Scheduled application downtime Customer meets application availability thresholds; QAE monthly review of
Equal or fewer than 200 hours system metrics

Scheduled application downtime Customer exceeds application availability QAE monthly review of
thresholds; Equal or fewer than 50 hours system metrics
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Performance Threshold

Monitoring Method

Scheduled application downtime

Customer exemplifies application availability
thresholds; Equal or fewer than 12 hours

QAE monthly review of
system metrics

Mean Time To Restore (MTTR)

Time allowed for the system to be offline after
application availability is interrupted. Mission-
critical IT systems have a MTTR of two hours or
fewer; non-mission-critical IT systems have a MTTR
as short as five hours

QAE monthly review of
system metrics

Recovery Time Objective (RTO)

The time it takes from the time of disaster to the
time of service restoration and access by customers.
Dependent on mission criticality

QAE monthly review of
system metrics

Recovery Point Objective (RPO)

The amount of lost data that is acceptable after a
disaster. Anywhere from zero to the point of the
last backup of 24 hours

QAE monthly review of
system metrics

User incidents

( X affected users / Y total users) * 100 = %
Application Availability; Maximum % effected
dependent on mission criticality

QAE monthly review of
system metrics

APPLICATION PERFORMANCE

Bandwidth utilization

Bandwidth utilization is kept to a minimum while
not sacrificing application service performance;
does not exceed X Mb, Gb

QAE monthly review of
system metrics

Ports and protocols

Applications are using the port/protocol as specified
by policy

QAE monthly review of
system metrics

Computing requirements and resources
(virtual environments)

Projected amount of computing resources and
requirements is not exceeded; actual versus
projected difference in computing resources (CPU,
RAM, storage, etc.) acceptable

QAE monthly review of
system metrics

User load/capacity

Services allow for the specified number of users
required while not impacting system performance

QAE monthly review of
system metrics

applicable to service transactions or database
transactions

Data load Job/process maximum load allowed; each QAE monthly review of
job/process does not exceed X% utilization of system metrics
CPU/RAM/IOP/etc

Throughput Amount of transactions per second permissible; QAE monthly review of

system metrics
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Performance Threshold

Monitoring Method

Response time

Average, maximum allowable response time for a
user transaction; user transaction should not
exceed X amount of seconds, minutes

QAE monthly review of
system metrics

Degradation modes

Acceptable mode of operation when the system has
been degraded in some manner

QAE monthly review of
system metrics

Maximum bugs or defect rate

Expressed in terms of bugs/KLOC; categorized in
terms of minor, significant, and critical; dependent
on mission criticality

QAE monthly review of
system metrics

Accuracy

Specify precision (resolution) and accuracy (known
standard) that is required in the systems output

QAE monthly review of
system metrics

SYSTEM OPERATIONS & MAINTENANCE

Sustainment activities

Legacy systems are sustained without periods of
prolonged degradation

QAE monthly review of
system metrics

Sustainment activities

Complex software problems are isolated and
resolved

QAE monthly review of
system metrics

Database administration

Maintain development and test environments and
databases; operating system and software
upgrades, patches, and hot fixes are applied

Random sampling, 100%
inspection, periodic sampling

Performance tuning and development

Margin of improvement for application services;
Y=after; X=before; (Y-X)/X=system improvement or
degradation

QAE monthly review of
system metrics

Establish individual User Accounts
(including email)

# of business hours until completion from time of
notification by Service Recipient; 8 hours, 80% of
the time

Measure weekly and report
monthly

Password Reset

# of minutes until completion from time of
notification by Service Recipient; 30 minutes, 95%
of the time

Measure weekly and report
monthly

Delete User Accounts (including email)

# of business hours until completion from time of
notification by Service Recipient; 1 day

Measure weekly and report
monthly

Backup and Restore Requirements

Provider shall implement and maintain backup and
restoration capabilities for all data, applications and
component configurations; backup frequency —
daily, weekly, monthly; retention period —
dependent on mission criticality and policy

Measure weekly and report
monthly
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Performance Threshold

Monitoring Method

SOFTWARE DESIGN, DEVELOPMENT & TESTING

Software procurement analysis

Feasibility analysis, detailed analysis

100% inspection

Software design

Output may be tailored for efficiency: revised
modification list, updated design baseline, updated
test plans, revised detailed analysis, verified
requirements, revised implementation plan, and a
list of documented constraints and risks

100% inspection

Software coding design

Each modified software unit and database (‘packing
list’); test procedures and data for testing each
software unit and database

100% inspection

Software implementation

Output may be tailored for efficiency; Updated
software and design documents, Updated test
documents, recommended updates to impacted
portions of the training materials, test readiness
review report

100% inspection

Software testing

Output may be tailored for efficiency; tested and
fully integrated system, system test report,
acceptance test readiness review report

100% inspection

Software acceptance support

The output of this activity may be tailored and shall
be at least one of the following; new system
baseline, functional configuration audit report,
acceptance test report

100% inspection

Software delivery

Delivery plan (when directed), participation and
documentation of installation event (mandatory)

100% inspection

QUALITY ASSURANCE

Configuration management database
updates and accuracy

Configuration management database updated with
new systems or software with 2 duty days

QAE random checks

Configuration management database
updates and accuracy

Configuration management database includes all
systems and software and a 98% accuracy rate is
maintained at all times

QAE random checks

IT systems inventory updates and
accuracy

IT system inventories include all systems and
software and a 98% accuracy rate is maintained

QAE random checks

Accuracy of software architecture
drawings

More than 95% of all changes to architecture
drawings updated within one week

QAE random checks
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Performance Threshold

Monitoring Method

Change request rate

Change requests are increasing on a month-to-
month basis

QAE random checks

Change management resolution time

The time it takes to initiate a request,
address/resolve the request, and close out the
request are kept to a minimum; dependent on
mission criticality

QAE random checks

Configuration management

Configuration management practices are followed
as prescribed by AF procedures to include version
control, etc

QAE random checks

Change management

Change management practices are followed as
prescribed by AF procedures

QAE random checks

Incident/Problem resolution

The number of identified problems should continue
to decrease or not exceed a certain monthly
threshold

QAE random checks

Software management

Between 95-98% of scheduled upgrades and/or
maintenance are executed according to schedule

Event-driven and call-
handling activity reports

Software management

For non-mission critical applications, between 80-
90% of requests for unscheduled software
maintenance are responded to within 48 hours

Event-driven and call-
handling activity reports

Software management

For mission critical applications, 95-100% of
requests are responded to within 2 hours

Event-driven and call-
handling activity reports

Use of energy efficient equipment

95% of new electronic equipment must meet
agency environmental requirements as described by
Energy Star, FEMP, or EPEAT guidelines

QAE monthly review of
contractor metrics

Minimize energy consumption

Meet the energy reduction goal of 3% annually
through FY 2015 or a 30% reduction by the end of
FY 2015

QAE monthly review of
contractor metrics

Employees security clearances; control
access badges; control limited access
areas; maintain security of government
facilities, classified data and material

Available 24/7/365 to respond within two hours to
security incidents 100% of the time

QAE random checks and
review of security incident
information

INFORMATION ASSURANCE

System security compliance

Maintain C&A compliance IAW applicable DoD and
AF policy and instruction, particularly DoD
Instruction 8500.2 — Information Assurance

Random sampling, 100%
inspection, periodic sampling
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Performance Threshold

Monitoring Method

Application security compliance

Maintain application security compliance IAW
applicable DoD and AF policy and instruction,
particularly the Security Technical Implementation
Guide (STIG)

Random sampling, 100%
inspection, periodic sampling

Use Enterprise Information Technology
Data Repository (EITDR) or Enterprise
Mission Assurance Support Service
(eMASS) to conduct virtual evaluation
of systems security

Used to conduct virtual evaluations of a programs
Security, Interoperability, Supportability,
Sustainability, and Usability (SISSU) information,
input is required into the EITDR or eMASS system
100% of the time

Random sampling, 100%
inspection, periodic sampling

TRAINING

Training

Specify the required training time for normal users
and power users to become productive at particular
operations; dependent on mission

Random sampling, 100%
inspection, periodic sampling

Training materials

Timely training materials are provided on time as
required by a CDRL or contract requirement

Random sampling, 100%
inspection, periodic sampling

Training materials

Quality training materials are provided to the
customer that accurately reflect and correspond to
processes and services

Random sampling, 100%
inspection, periodic sampling

HELP DESK SUPPORT

Help desk support

Provide problem resolution for assigned calls; 100%
of assigned calls have a problem resolution

Random sampling, 100%
inspection

Customer assistance performance

Contractor propose industry best practices for
speed to answer rate, true call abandonment rate,
level 1 resolution rate, and call resolution rate, etc

QAE monthly review of
contractor metrics and
customer feedback

Customer Satisfaction

Contractor propose industry best practices for
customer satisfaction surveys

QAE random review of
customer surveys

Admin Changes (Access user ID,
password reset)

98% completed < 1 business days (Changes done
electronically)

QAE monthly review of
contractor metrics

Average speed to answer calls

80% answered <30 sec

QAE monthly review of call
handling activity reports

Help desk Agent Utilization Rate

Rate should remain between 65% - 75% (Talk time +
after call work time)

Totals and averages are
usually reported monthly;
both numerically (tabular

data) and graphically
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Performance Requirements Performance Threshold Monitoring Method

Abandoned Call Rate <5% of calls abandoned Totals and averages are

usually reported monthly;

both numerically (tabular
data) and graphically

First Call Resolution 65 % of problems resolved during initial call Automated extraction from
enterprise-class service desk
toolset with focus on
monthly average trending

Follow-on calls due to problem 10% for the first two months with a 1% reduction Service Provider provided

repeated after initial fix failed per month until 5% is achieved system has capability to

track and report out of
compliance activities

Call Center Availability 99.5% Availability Service Provider provided

system has capability to

track and report out of
compliance activities

7. DATA DELIVERABLES

[Define deliverables required for individual Task Orders. This section contains
information on data requirements, such as reports or any of those items contained within
a Contract Data Reports List (CDRL). Strive to minimize data requirements that require
government approval and delivery. Only acquire data that are absolutely necessary. The
usual rule of thumb is to limit data to those needed by the government to make a
decision or to comply with a higher level requirement. Deliverables should relate directly
to the Services Delivery Summary in Section 6. Detailed CDRL requirements and formats
should be provided IAW DFAR 204.7105 on DD Form 1423-1, FEB 2001.]

The Government requires all deliverables that include Scientific and Technical Information
(STINFO), as determined by the Government, be properly marked IAW DoD Directive 5230.24
and AFI 61-204 prior to initial coordination or final delivery. Failure to mark deliverables as
instructed by the Government will result in non-compliance and non-acceptance of the
deliverable. The contractor shall include the proper markings on any deliverable deemed
STINFO regardless of media type, stage of completeness, or method of distribution. Therefore,
even draft documents containing STINFO and STINFO sent via e-mail require correct markings.
Additionally, as required by individual Task/Delivery Orders, the contractor shall formally deliver
as a CDRL all intellectual property, software, licensing, physical records, files, documents,
working papers, and other data for which the Government shall treat as deliverable.

Sequence Data Item
Number Description

A001 DI-ADMN-81249A Conference Agenda

A002 DI-ADMN-81250A Conference Minutes
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Sequence Data Item
Number Description

A003 DI-ADMN-81306 Program Protection Implementation Plan (PPIP)
A004 DI-ADMN-81308A Conference Report
A005 DI-ADMN-81373 Presentation Material
A006 DI-ADMN-81505 Report, Record of Meeting/Minutes
A007 DI-CMAN-80463C Engineering Release Record (ERR)
A008 DI-CMAN-80639C Engineering Change Proposal (ECP)
A009 DI-CMAN-80640C Request for Deviation (RFD)
A010 DI-CMAN-80642C Notice of Revision (NOR)
A011 DI-CMAN-80643C Specification Change Notice (SCN)
A012 DI-CMAN-80792A Validation Report
A013 DI-CMAN-80858B Contractor's Configuration Management Plan
A014 DI-CMAN-80874 Configuration Data Lists (CDLS)
A015 DI-CMAN-81022C Configuration Audit Summary Report
A016 DI-CMAN-81121 Baseline Description Document
A017 DI-EDRS-80410 Engineering Documentation Information
A018 DI-FACR-80810A Test Facility Requirements Document (TFRD)
A019 DI-ILSS-80481A Source, Maintenance and Recoverability (SMR) Code Change Request
A020 DI-ILSS-80812 Logistic Technical Data User Profile
A021 DI-ILSS-80813 List of Logistic Technical Data Users
A022 DI-ILSS-80872 Training Materials
A023 DI-ILSS-81070 Training Program Development and Management Plan
A024 DI-ILSS-81495 Failure Mode Effects, and Criticality Analysis Report
A025 DI-IPSC-80590B Computer Program End Item Documentation
A026 DI-IPSC-80942 Computer Software System Document
A027 DI-IPSC-81427A Software Development Plan (SDP)
A028 DI-IPSC-81428A Software Installation Plan (SIP)
A029 DI-IPSC-81429A Software Transition Plan (STRP)
A030 DI-IPSC-81430A Operational Concept Description (OCD)
A031 DI-IPSC-81431A System/Subsystem Specification (SSS)
A032 DI-IPSC-81432A System/Subsystem Design Description (SSDD)
A033 DI-IPSC-81433A Software Requirements Specification (SRS)
A034 DI-IPSC-81434A Interface Requirements Specification (IRS)
A035 DI-IPSC-81435A Software Design Description (SDD)
A036 DI-IPSC-81436A Interface Design Description (IDD)
A037 DI-IPSC-81437A Database Design Description (DBDD)
A038 DI-IPSC-81438A Software Test Plan (STP)
A039 DI-IPSC-81439A Software Test Description (STD)
A040 DI-IPSC-81440A Software Test Report (STR)
A041 DI-IPSC-81441A Software Product Specification (SPS)
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Sequence Data Item
Number Description
A042 DI-IPSC-81442A Software Version Description (SVD)
A043 DI-IPSC-81443A Software User Manual (SUM)
A044 DI-IPSC-81444A Software Center Operator Manual (SCOM)
A045 DI-IPSC-81445A Software Input / Output Manual (SIOM)
A046 DI-IPSC-81446A Computer Operation Manual (COM)
A047 DI-IPSC-81447A Computer Programming Manual (CPM)
A048 DI-IPSC-81448A Firmware Support Manual (FSM)
A049 DI-IPSC-81488 Computer Software Product
A050 DI-IPSC-81633 Software Programmer's Guide
A051 DI-IPSC-81756 Software Documentation
A052 DI-MCCR-80459 Software Developmental Status Report (SDSR)
A053 DI-MCCR-80491A Computer Software Flowchart
A054 DI-MCCR-80700 Computer Software Product End Items
A055 DI-MCCR-80902 Software Development Summary Report
A056 DI-MCCR-81344 Design Specification
A057 DI-MGMT-80061A Engineering and Technical Services Accomplishment Report
A058 DI-MGMT-80224B Technical Directive Compliance Reports
A059 DI-MGMT-80227 Contractor's Progress, Status and Management Report
A060 DI-MGMT-80269 Status of Government Furnished Equipment (GFE) Report
A061 DI-MGMT-80277 Government Furnished Inspection Equipment Maintenance Report
A062 DI-MGMT-80368A Status Report
A063 DI-MGMT-80389B Receipt of Government Material Report
A064 DI-MGMT-80408B Request for Government Furnished Materiel
A065 DI-MGMT-80469A System Assessment Report (SAR)
A066 DI-MGMT-80501 Contractor's Corrective Action Plan
A067 DI-MGMT-80507C Project Planning Chart
A068 DI-MGMT-80555A Program Progress Report
A069 DI-MGMT-80920 List of Items Delivered During the Term of a Contract
A070 DI-MGMT-81466A Contract Performance Report (CPR)
A071 DI-MGMT-81580 Contractor's Standard Operating Procedures
A072 DI-MGMT-81642 Small Business Subcontractor Report
Software Resources Data Reporting: Initial Developer Report and Data
A073 DI-MGMT-81739B Dictionary
Software Resources Data Reporting: Final Developer Report and Data
A074 DI-MGMT-81740A Dictionary
A075 DI-MGMT-81793 Request Contract Change (RCC) Report
A076 DI-MGMT-81797 Program Management Plan
A077 DI-MGMT-81808 Contractor's Risk Management Plan
A078 DI-MGMT-81809 Risk Management Status Report
A079 DI-MGMT-81834 Contractor's Personnel Roster
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Sequence Data Item
Number Description
A080 DI-MGMT-81842 Vulnerability Scan Compliance (VSC) Report
A081 DI-MGMT-81843 Information Assurance (IA) Test Report
A082 DI-MGMT-81844 Information Assurance (IA) Test Plan
A083 DI-MGMT-81845 Information Assurance (IA) Design Review Information Package (DRIP)
A084 DI-MISC-80392 Operating Instructions
A085 DI-MISC-80393A Master Document List (MDL)
A086 DI-MISC-80394 Disaster Preparedness Exercise Evaluation Report
A087 DI-MISC-80564 Vulnerability Analysis Report
A088 DI-MISC-80678 Certification/Data Report
A089 DI-MISC-80711A Scientific and Technical Reports
A090 DI-MISC-80734 Technical Data Assessment
A091 DI-MISC-80749 Specifications and Standards Usage Report
A092 DI-MISC-80750 Technical Data Package Review Report
A093 DI-MISC-80751 English Language Test Design Document (ELTD)
A094 DI-MISC-81350 Trusted Computing Base Verification Report
A095 DI-MISC-81356A Certificate of Compliance
A096 DI-MISC-81418 Operating Procedures Manual
AQ097 DI-MISC-81479 Ozone Depleting Substances (ODS) Plan
A098 DI-MISC-81612B Research and Development (R&D) Project Summary
A099 DI-MISC-81627 System Deficiency Report (SDR) Data
A100 DI-MISC-81807 Software/Firmware Change Request
Al101 DI-NUOR-81412 Software Certification Plan (SCP)
Government Industry Data Exchange Program (GIDEP) Alert/Safe-Alert
A102 DI-QCIC-80125B Report
A103 DI-QCIC-80126B Government Industry Data Exchange Program (GIDEP) Alert Response
Al104 DI-QCIC-80127A GIDEP Annual Progress Report
A105 DI-QCIC-80736 Quality Deficiency Report
A106 DI-QCIC-81009 Technical Data Package Quality Control Program Plan
A107 DI-QCIC-81013 Technical Data Package Validation Report
A108 DI-QCIC-81187 Quality Assessment Report
A109 DI-QCIC-81200 Quality Inspection Test, Demonstration, and Evaluation Report
Al10 DI-QCIC-81379 Quality System Plan
Al11 DI-QCIC-81794 Quality Assurance Program Plan
Al12 DI-QCIC-81795 Software Quality Assurance Report
Al113 DI-RELI-80254 Corrective Action Plan
All4 DI-RELI-80255 Failure Summary and Analysis Report
A115 DI-RELI-80685 Critical Items List
All6 DI-RELI-80807 Failure Data and Traceability Record
Al17 DI-SAFT-80101B System Safety Hazard Analysis Report (SSHA)
Al118 DI-SAFT-80102B Safety Assessment Report (SAR)
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Sequence Data Item
Number Description
Al119 DI-SAFT-80104B Waiver or Deviation System Safety Report (WDSSR)
A120 DI-SAFT-80105B System Safety Program Progress Report (SSPPR)
Al21 DI-SAFT-81563 Accident/Incident Report
Al122 DI-SAFT-81626 System Safety Program Plan (SSPP)
A123 DI-SESS-81001D Conceptual Design Drawings/Models
Al24 DI-SESS-81002E Developmental Design Drawings/Models and Associated Lists
A125 DI-SESS-81785 Systems Engineering Management Plan (SEMP)
Al126 DI-TMSS-80007 Test Program Manual
Commercial Off-The-Shelf (COTS) Manuals and Associated Supplemental

Al127 DI-TMSS-80527C Data
A128 DI-TMSS-81815 Commercial Off-The-Shelf (COTS) Manuals
A129 DI-TMSS-81816 Commercial Off-The-Shelf (COTS) Manual Supplemental Data
A130 DI-TMSS-81817 Technical Manual Quality Assurance (TMQA) Program Plan
Al131 DI-TMSS-81818 Technical Manual Validation Plan
Al132 DI-TMSS-81819A Technical Manual Validation Certificate
Al133 DI-TMSS-81820 Technical Manual Verification Discrepancy/Disposition Record
Al34 DI-TMSS-81821 Technical Manual Verification Incorporation Certificate

8. APPLICABLE STANDARDS AND REFERENCES

[Tailor the list as needed for individual Task Orders requirements. The list is not all-
inclusive and the most current version of the document at the time of task order
issuance will take precedence. Web links are provided wherever possible.]

Documentation Description
ENTERPRISE STRATEGY
This document describes the Net-Centric Data Strategy for the Department of
. http://www.defenselink.mil/cio- Defense (DoD), including DoD intelligence agencies and functions. It describes a
DoD CIO Net-Centric Data . - . . . - .
Strat nii/docs/Net-Centric-Data- vision for a net-centric environment and the data goals for achieving that vision. It
rategy Strategy-2003-05-092.pdf defines approaches and actions that DoD personnel will have to take as users—

whether in a role as consumers and producers of data or as system and
application developers.

The DoD Net-Centric Services Strategy (NCSS) [R1313] builds upon the DoD Net-
http://cio- Centric Data Strategy's (May 2003) goals of making data assets visible, accessible,
DoD CIO Net-Centric Services .. and understandable. The NCSS establishes services as the preferred means by
Strategy nu.defense.gov/docs/Ser which data producers and capability providers can make their data assets and
vices Strategv.pdf capabilities available across the DoD and beyond. It also establishes services as
the preferred means by which consumers can access and use these data assets

and capabilities.



http://www.defenselink.mil/cio-nii/docs/Net-Centric-Data-Strategy-2003-05-092.pdf
http://www.defenselink.mil/cio-nii/docs/Net-Centric-Data-Strategy-2003-05-092.pdf
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DoD Discovery Metadata
Specification (DDMS)

http://metadata.dod.mil/mdr/irs/
DDMS/

Visibility, accessibility, and understandability are the high priority goals of the DoD
Net-Centric Data Strategy. Of these goals, visibility and discovery are intimately
linked. Visibility of a resource is, in a practical sense, useless, if the resource is not
easily discoverable. With the express purpose of supporting the visibility goal of
the DoD Net-Centric Data Strategy, the DDMS specifies a set of information fields
that are to be used to describe any data or service asset, i.e., resource, that is to
be made discoverable to the Enterprise, and it serves as a reference for
developers, architects, and engineers by laying a foundation for Discovery
Services.

CJCSI 6211.02D, Defense
Information Systems Network
Responsibilities

http://www.dtic.mil/cjcs_directive
s/cdata/unlimit/6211 02.pdf

This instruction establishes policy and responsibilities for the connection of
information systems (ISs) (e.g., applications, enclaves, or outsourced processes)
and unified capabilities (UC) products to the DISN provided transport (including
data, voice, and video) and access to information services transmitted over the
DISN (including data, voice, video, and cross-domain).

CJCSI 6212.01E, Interoperability
and Supportability of Information
Technology and National Security

Systems

http://www.dtic.mil/cjcs directive
s/cdata/unlimit/6212 01.pdf

Establishes policies and procedures for developing, coordinating, reviewing, and
approving Information Technology (IT) and National Security System (NSS)
Interoperability and Supportability (I1&S) needs. Establishes procedures to perform
1&S Certification of Joint Capabilities Integration and Development System (JCIDS)
Acquisition Category (ACAT) programs and systems. Defines the five elements of
the Net-Ready Key Performance Parameter (NR-KPP). Provides guidance for NR-
KPP development and assessment.

DoDI 4630.8, Procedures for
Interoperability and
Supportability of Information
Technology (IT) and National
Security Systems (NSS)

http://www.dtic.mil/whs/directive

s/corres/pdf/463008p.pdf

Implements a capability-focused, effects-based approach to advance IT and NSS
interoperability and supportability throughout the Department of Defense (DoD).
This approach incorporates both materiel (acquisition or procurement) and non-
materiel (doctrine, organizational, training, leadership and education, personnel,
and facilities) aspects to ensure life-cycle interoperability and supportability of IT
and NSS throughout the DoD. Implements the Net-Ready Key Performance
Parameter (NR-KPP) to assess net-ready attributes required for both the technical
exchange of information and the end-to-end operational effectiveness of that
exchange. The NR-KPP replaces the Interoperability KPP and incorporates net-
centric concepts for achieving IT and NSS interoperability and supportability.

Netcentric Enterprise Solutions
for Interoperability (NESI)

http://nesipublic.spawar.

navy.mil

NESI is a body of architectural and engineering knowledge that guides the design,
implementation, maintenance, evolution, and use of the Information Technology
(IT) portion of net-centric solutions for defense application.

ENTERPRISE ARCHITECTURE
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Department of Defense
Architecture Framework (DoDAF)
Ver2.02 Aug 2010

http://cio-
nii.defense.gov/sites/dod

af20/index.html

The Department of Defense Architecture Framework (DoDAF), Version 2.0 is the
overarching, comprehensive framework and conceptual model enabling the
development of architectures to facilitate the ability of Department of Defense
(DoD) managers at all levels to make key decisions more effectively through
organized information sharing across the Department, Joint Capability Areas
(JCAs), Mission, Component, and Program boundaries. The DoDAF serves as one
of the principal pillars supporting the DoD Chief Information Officer (CIO) in his
responsibilities for development and maintenance of architectures required under
the Clinger-Cohen Act. DoDAF is prescribed for the use and development of
Architectural Descriptions in the Department. It also provides extensive guidance
on the development of architectures supporting the adoption and execution of
Net-centric services within the Department.

AFI33-401, Implementing Air
Force Architectures

http://www.af.mil/share
d/media/epubs/AFI33-

This Air Force Instruction (AFl) implements Air Force Policy Directive (AFPD) 33-4,
Enterprise Architecting. This instruction describes the federation of Air Force

401.pdf architectures and its concept for federated architecture development, its
associated business rules, governance, and the roles and responsibilities for
appropriate Air Force organizations.
SYSTEMS ENGINEERING

Air Force Program Executive
Office (AFPEO) Business
Enterprise Systems (BES) Systems
Engineering Process

https://org.eis.afmc.af.mil/sites/75
4elsg/ES/HIJG/SEP/default.aspx

The Systems Engineering Process is a life cycle management and systems
engineering process based on the Defense Acquisition, Technology, and Logistics
Life Cycle Management System as tailored for Information Technology Systems
and the Capability Maturity Model Integrated. It provides common plans,
procedures, checklists, forms, and templates that support system life cycle
management and systems engineering processes.

AF163-1201, Life Cycle Systems
Engineering

http:
publishing.af.mil/shared/media/ep

ubs/afi63-1201.pdf

www.e-

It identifies elements of Air Force systems engineering (SE) practice and
management required to provide and sustain, in a timely manner, cost-effective
products and systems that are operationally safe, suitable, and effective.

DoD Open Technology
Development Guidebook

http://www.acg.osd.mil/j
ctd/articles/OTDRoadma

pFinal.pdf

This roadmap outlines a plan to implement Open Technology Development
practices, policies and procedures within the DoD.

Industry Best Practices in
Achieving Service Oriented
Architecture (SOA)

http://www.sei.cmu.edu/

library/assets/soabest.pd
f

This document was developed under the Net-Centric Operations Industry Forum
charter to provide industry advisory services to the Department of Defense (DoD),
Chief Information Officer (CIO). It presents a list of industry best practices in
achieving Service Oriented Architecture (SOA).

Federal Desktop Core
Configuration (FDCC)

http://nvd.nist.gov/fdcc/index.cfm

The United States Government Configuration Baseline (USGCB) is a Federal
government-wide initiative that provides guidance to agencies on what should be
done to improve and maintain an effective configuration settings focusing
primarily on security. The USGCB baseline evolved from the Federal Desktop Core
Configuration mandate.

INFORMATION ASSURANCE
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ICD 503, IT Systems Security, Risk
Management, Certification and
Accreditation

http://www.dni.gov/electronic rea

ding room/ICD 503.pdf

This Intelligence Community Directive (ICD) establishes Intelligence Community
(IC) policy for information technology systems security risk management,
certification and accreditation. This ICD focuses on a more holistic and strategic
process for the risk management of information technology systems, and on
processes and procedures designed to develop trust across the intelligence
community information technology enterprise through the use of common
standards and reciprocally accepted certification and accreditation decisions.

DoDD 8500.01E Information
Assurance (IA)

http://www.dtic.mil/whs/directive
s/corres/pdf/850001p.pdf

Establishes policy and assigns responsibilities to achieve Department of Defense
(DoD) Information Assurance (IA) through a defense-in-depth approach that
integrates the capabilities of personnel, operations, and technology, and supports
the evolution to network centric warfare.

DoDI 8500.2, Information
Assurance (IA) Implementation

http://www.dtic.mil/whs/directive
s/corres/pdf/850002p.pdf

Implements policy, assigns responsibilities, and prescribes procedures for applying
integrated, layered protection of the DoD information systems and networks
under DoD Directive 8500.01E, "Information Assurance."

Security Technical
Implementation Guides (STIGs)

http://iase.disa.mil/stigs/
stig/index.html

The Security Technical Implementation Guides (STIGs) and the NSA Guides are the
configuration standards for DOD IA and IA-enabled devices/systems. The STIGs
contain technical guidance to "lock down" information systems/software that
might otherwise be vulnerable to a malicious computer attack.

DoD 8570.01, Information
Assurance Training, Certification,
and Workforce Management

http://www.dtic.mil/whs
/directives/corres/pdf/85
7001p.pdf

Establishes policy and assigns responsibilities for Department of Defense (DoD)
Information Assurance (IA) training, certification, and workforce management.

DoD 8570.01-M, Information
Assurance Workforce
Improvement Program

http://www.dtic.mil/whs
/directives/corres/pdf/85
7001m.pdf

Provides guidance for the identification and categorization of positions and
certification of personnel conducting Information Assurance (IA) functions within
the DoD workforce supporting the DoD Global Information Grid (GIG) per DoD
Instruction 8500.2. The DoD IA Workforce includes, but is not limited to, all
individuals performing any of the IA functions described in this Manual. Additional
chapters focusing on personnel performing specialized IA functions including
certification and accreditation (C&A) and vulnerability assessment will be
published as changes to this Manual.

AFI 33-200, Information
Assurance

http:
publishing.af.mil/shared/
media/epubs/AFI33-
200.pdf

WWw.e-

This AFI provides general direction for implementation of IA and management of
IA programs according to AFPD 33-2. Compliance ensures appropriate measures
are taken to ensure the availability, integrity, and confidentiality of Air Force ISs

and the information they process.

DoDI 8520.02 Public Key
Infrastructure (PKI) and Public
Key (PK) Enabling

http://www.dtic.mil/whs
/directives/corres/pdf/85

2002p.pdf

This instruction establishes and implements policy, assign responsibilities, and
prescribe procedures for developing and implementing a DoD-wide PKI and
enhancing the security of DoD information systems by enabling these systems to
use PKI for authentication, digital signatures, and encryption.

INFORMATION TECHNOLOGY STANDARDS
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Federal Information Processing
Standards (FIPS)

http://www.itl.nist.gov/fipspubs/

Under the Information Technology Management Reform Act (Public Law 104-
106), the Secretary of Commerce approves standards and guidelines that are
developed by the National Institute of Standards and Technology (NIST) for
Federal computer systems. These standards and guidelines are issued by NIST as
Federal Information Processing Standards (FIPS) for use government-wide. NIST
develops FIPS when there are compelling Federal government requirements such
as for security and interoperability and there are no acceptable industry standards
or solutions.

Info-structure Technology
Reference Model (i-TRM)

https://cs.eis.af.mil/a6/itrm/defaul

t.aspx

The i-TRM is the Air Force’s authoritative source for Communications and
Information (C&I) products, computer configurations, platform and service
profiles, technical solutions, and standards (presented as standards profiles).

National Institute for Standards
and Technology (NIST)

http://www.nist.gov/info

rmation-technology-
portal.cfm

Advancing the state-of-the-art in IT in such applications as cyber security and
biometrics, the National Institute of Standards and Technology accelerates the
development and deployment of systems that are reliable, usable, interoperable,
and secure; advances measurement science through innovations in mathematics,
statistics, and computer science; and conducts research to develop the
measurements and standards infrastructure for emerging information
technologies and applications.

International Standards
Organization (I1SO)

http://www.iso.org/iso/home.html

I1SO is the world's largest developer and publisher of International Standards. ISO
is a network of the national standards institutes of 162 countries, one member
per country, with a Central Secretariat in Geneva, Switzerland, that coordinates
the system. 1SO is a non-governmental organization that forms a bridge between
the public and private sectors. On the one hand, many of its member institutes
are part of the governmental structure of their countries, or are mandated by
their government. On the other hand, other members have their roots uniquely in
the private sector, having been set up by national partnerships of industry
associations. Therefore, ISO enables a consensus to be reached on solutions that
meet both the requirements of business and the broader needs of society.

American National Standards
Institute (ANSI)

http://www.ansi.or

The Institute oversees the creation, promulgation and use of thousands of norms
and guidelines that directly impact businesses in nearly every sector. ANSI is
actively engaged in accrediting programs that assess conformance to standards —
including globally-recognized cross-sector programs such as the ISO 9000 (quality)
and I1SO 14000 (environmental) management systems.

International Committee for
Information Technology
Standards

http://www.incits.org/

INCITS is the primary U.S. focus of standardization in the field of Information and
Communications Technologies (ICT), encompassing storage, processing, transfer,
display, management, organization, and retrieval of information. As such, INCITS
also serves as ANSI's Technical Advisory Group for ISO/IEC Joint Technical
Committee 1. JTC 1 is responsible for International standardization in the field of
Information Technology.

Institute of Electrical and
Electronics Engineers (IEEE)

http://www.ieee.or

IEEE is the world’s largest professional association dedicated to advancing
technological innovation and excellence for the benefit of humanity. IEEE and its
members inspire a global community through IEEE's highly cited publications,
conferences, technology standards, and professional and educational activities.
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National Security Agency/The
Common Criteria Evaluation/NIST
and Validation Scheme

http://www.niap-

ccevs.org/

The National Institute of Standards and Technology (NIST) and the National
Security Agency (NSA) have established a program under the National Information
Assurance Partnership (NIAP) to evaluate IT product conformance to international
standards. The program, officially known as the NIAP Common Criteria Evaluation
and Validation Scheme for IT Security (CCEVS) is a partnership between the public
and private sectors. This program is being implemented to help consumers select
commercial off-the-shelf information technology (IT) products that meet their
security requirements and to help manufacturers of those products gain
acceptance in the global marketplace.

Data Interchange Standards
Association (DISA)

http://www.disa.org/

The Data Interchange Standards Association (DISA) advances the foundation of
electronic trade and commerce by supporting and promoting standards used for
business-to-business data exchange. Providing administrative and technical
support to the Accredited Standards Committee (ASC) X12, DISA helps individuals
and organizations improve business processes, reduce costs, increase productivity
and take advantage of new opportunities.

QUALITY ASSURANCE

AFPD 33-3, Information
Management

http:
publishing.af.mil/shared/media/ep
ubs/AFPD33-3.pdf

wWww.e-

This policy directive establishes Air Force policy for the management of
information assets (all forms of data and content), across all AF information
sources, as both a strategic resource and corporate asset supporting the
warfighter during mission and support operations.

AFMAN 33-363, Management of
Records

http:
publishing.af.mil/shared/
media/epubs/AFMAN33-

363.pdf

Www.e-

This manual implements DoDD 5015.2, DoD Records Management Program, and
Air Force Policy Directive (AFPD) 33-3, Information Management. It establishes
the requirement to use the Air Force Records Information Management System
(AFRIMS); establishes guidelines for managing all records (regardless of media);
and defines methods and the format for record storage, file procedures,
converting paper records to other media or vice versa, and outlines the minimum
to comply with records management legal and policy requirements.

AFI 33-364, Records Disposition —
Procedures and Responsibilities

http:
publishing.af.mil/shared/media/ep

www.e-

ubs/AF133-364.pdf

This instruction implements Air Force Policy Directive (AFPD) 33-3, Information
Management, by listing program objectives and responsibilities, guiding personnel
in disposing of special types of records, retiring or transferring records using
staging areas, and retrieving information from inactive records.

DoDD 5230.24, Distribution
Statements on Technical
Documents

http://www.dtic.mil/whs/directive
s/corres/pdf/523024p.pdf

This Directive updates policies and procedures for marking technical documents,
including production, engineering, and logistics information, to denote the extent
to which they are available for distribution, release, and dissemination without
additional approvals or authorizations.

AFIl 61-204, Disseminating
Scientific and Technical
Information

http:
publishing.af.mil/shared/media/ep

WwWw.e-

ubs/afi61-204.pdf

This instruction updates the procedures for identifying export-controlled technical
data and releasing export-controlled technical data to certified recipients and
clarifies the use of the Militarily Critical Technologies List. It establishes
procedures for the disposal of technical documents.

AFl 33-114, Software
Management

http://www.dtic.mil/cgi-
bin/GetTRDoc?AD=ADA404975

It identifies responsibilities for management of commercial off-the-shelf (COTS)
and Air Force-unique software acquired by the Air Force. It includes policy and

management structure for establishing and managing Air Force COTS software

licenses and ensuring compliance with The Copyright Act and E.O. 13103.
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DoDD 5205.02, Operations
Security (OPSEC) Program

http://www.fas.org/irp/doddir/do
d/d5205 02.pdf

Underscores the importance of OPSEC and how it is integrated as a core military
capability within Information Operations (10) that must be followed in daily
application of military operations.

AF1 10-701, Operations Security
(OPSEC)

http://www.fas.org/irp/doddir/usa
f/afil0-701.pdf

This publication provides guidance for all Air Force personnel (military and civilian)
and supporting contractors in implementing, maintaining and executing OPSEC
programs. It describes the OPSEC process and discusses integration of OPSEC into
Air Force plans, operations and support activities.

Air Force Anthrax Vaccine
Immunization Program (AVIP)

http://www.vaccines.mil/documen

ts/1012AirForcelmplementation.p
df

DoD Manual 5200.01, DoD
Information Security Program:
Overview, Classification, and
Declassification, V1-V4

http://www.dtic.mil/whs
/directives/corres/pdf/52

0001 voll.pdf

The purpose of this manual is to implement policy, assign responsibilities, and
provide procedures for the designation, marking, protection, and dissemination of
controlled unclassified information (CUI) and classified information, including
information categorized as collateral, sensitive compartmented information (SCl),
and Special Access Program (SAP).

DoD 5220.22-M, National
Industrial Security Program
Operating Manual

http://www.dss.mil/docu
ments/odaa/nispom2006

-5220.pdf

This Manual is issued in accordance with the National Industrial Security Program
(NISP). It prescribes the requirements, restrictions, and other safeguards to
prevent unauthorized disclosure of classified information. The Manual controls
the authorized disclosure of classified information released by U.S. Government
Executive Branch Departments and Agencies to their contractors. It also
prescribes the procedures, requirements, restrictions, and other safeguards to
protect special classes of classified information, including Restricted Data (RD),
Formerly Restricted Data (FRD), intelligence sources and methods information,
Sensitive Compartmented Information (SCI), and Special Access Program (SAP)
information. These procedures are applicable to licensees, grantees, and
certificate holders to the extent legally and practically possible within the
constraints of applicable law and the Code of Federal Regulations.

DoDI 2000.16, Antiterrorism
Standards

http://www.dtic.mil/whs
/directives/corres/pdf/20

0016p.pdf

Updates policy implementation, responsibilities, and the antiterrorism (AT)
standards. This update reorganizes AT standards according to the minimum
required elements for an AT program: risk management, planning, training and
exercises, resource application, and comprehensive program review.

DoD 5400.7-R, Freedom of
Information Act Program

http://www.dtic.mil/whs
/directives/corres/pdf/54

0007r.pdf

This Regulation provides policies and procedures for the DoD implementation of
the Freedom of Information Act (5 U.S.C. 552, as amended) and DoD Directive
5400.7, and promotes uniformity in the DoD Freedom of Information Act (FOIA)
Program.

Section 508 of the Rehabilitation
Act of 1973

http://www.access-
board.gov/sec508/guide/
act.htm

On August 7, 1998, President Clinton signed into law the Rehabilitation Act
Amendments of 1998 which covers access to federally funded programs and
services. The law strengthens section 508 of the Rehabilitation Act and requires
access to electronic and information technology provided by the Federal
government. The law applies to all Federal agencies when they develop, procure,
maintain, or use electronic and information technology. Federal agencies must
ensure that this technology is accessible to employees and members of the public
with disabilities to the extent it does not pose an "undue burden." Section 508
speaks to various means for disseminating information, including computers,
software, and electronic office equipment. It applies to, but is not solely focused
on, Federal pages on the Internet or the World Wide Web.
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DoDI 3020.37. Continuation of . This Instruction implements DoD policy, assigns responsibilities, and prescribes
Essential Doi:) C’ontractor Services http://www.afsc.armv.ml procedures, in accordance with references (a) and (b), to provide reasonable
During Crises |/ec/files/i302037.pdf assurance of the continuation of essential services provided by DoD contractors,
including services provided to Foreign Military Sales (FMS) customers, during crisis
situations.
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